
COSTS* OF UPGRADING EACH FLOOD CELL                     Appendix  9 
 
 

FC SURV CAT INITIAL BROAD BRUSH COSTS TOTAL REVISED COSTS 
Boyton          
1 Black 676,800         

  Red   242,310       

  Blue     97,600 1,016,710 922,938.00 
Butley           
2 Black 0                 51,260 

  Red   46,125     
   Blue     8,000 54,125   

Chillesford   
3 Black 276,800       

 

  Red   35,670           252,946 

  Blue     0 312,470  
Orford           
4 Black 1,369,638         

  Red   640,649       

  Blue     0 2,010,287 1,743,774.00 
Iken                 
5 Black 609,984         

  Red   106,272       

  Blue     43,200 759,456 632,917.00 
Snape        6 
+7 Black 235,360         

  Red   0       

  Blue     6,720 242,080 167,908 
Ham Creek  
8 Black 80,160       

Local Landowners to 
agree 

  Red   8,856     

  Blue     0 89,016 
Hazelwood  
9 Black 355,310       

Post surge: Formal 
advice from EA 

awaited but no funding 
for reinstatement 

  Red   0     

  Blue     0 355,310 

Alde        10 Black 257,280         

  Red   160,761       

  Blue     16,080 434,121 371,202.00 

Total 
 

3,861,332 1,240,643 171,600 5,273,575 4,148,915 

plus 10% supervision  386,133 124,064 17,160 527,358 414,891 

Subtotal  
 

4,247,465  1,364,707  188,760  5,800,933  4,563,806 

plus VAT @ 20%  849,493 272,941 37,752 1,160,187 912,761 

  
£5,096,958 £1,637,649 £226,512 £6,961,119 *5,476,567 

 
* Costs should be increased by 5% for 2015 uplift and further year on year uplifts until completion 


